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NOTICE TO SUBMITTERS

Notice is hereby given that the Office of Hawaiian Affairs (“OHA™) will be accepting
Statements of Qualifications (“SOQ") from entities (“Submitters”) for the Halawa-Luluku
Interpretive Development (“HLID”) Project. This Request for Qualifications (RFQ) will
select one (1) steward for Luluku. The steward will be awarded in a two-step process. For
detailed information on timeframe, process, and evaluation see the following sections: Section
I Administration; Section 3: Statement of Qualifications Format and Content; and Section 4:
Evaluation Criteria and Steward Selection.

The RFQ may be picked up from OHA’s Reception Desk, 560 North Nimitz Highway, Suite
200, Honolulu, Hawai*i 96817, beginning Friday, February 19, 2016, or downloaded from
the OHA website at www.oha.org/solicitations.

Submitter shall have knowledge and experience stewarding ancient archaeoclogical sites
and/or areas of cultural significance. Since these sites are eligible for the National Register of
Historic Places (NRHP), steward shall have experience complying with historic preservation
rules. Although the HLID project is federal-aid highway and State funded, stewardship work
will not be for compensation.

Prequalification Meeting Luluku: If you are applying for Luluku, a prequalification meeting
for Luluku will be held on Monday, March 21, 2016, 8:30 a.m. to 10:30 a.m. Hawaii
Standard Time (HST), at the OHA Mauli Ola Conference Room, 560 North Nimitz
Highway, Suite 200, Honolulu, Hawaii 96817.

It is mandatory for Submitters to attend the meeting if they are applying for Luluku.
This means that at least one representative from each Submitter’s associated firm or
organization must attend. There will be a mandatory site visit for the Submitter directly
following the Prequalification Conference, which will be approximately 1.5 hours long. The
Submitter must attend the site visit if they are applying.

Request for Information (RFI): The OHA shall be accepting Requests for Information from
all Submitters as related to the Request for Qualifications (RFQ) up to seven (7) days
following the site visit. All RFIs shall be submitted to OHA in a sealed packet by Monday,
March 28, 2016, 3:00 p.m. HST for Luluku.

STEP-1: Submission of a written Statement of Qualifications (SOQ) packet. One (1)
original, four (4) copies, and (1) Adobe pdf or Microsoft Word soft copy on compact disk or
flash/thumb drive of the Prequalification Packet must be submitted to the OHA Reception
Desk no later than Monday, April 11, 2016, 3:00 p.m. HST for Luluku at 560 North Nimitz
Highway, Suite 200, Honolulu, Hawaii 96817.

The original shall be clearly marked “ORIGINAL" and copies shall be clearly marked
“COPY™. Itis the Submitter’s responsibility to ensure that the Reception Desk of the OHA
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receives the SOQ on time. The SOQ will be time stamped by the OHA. A copy of the SOQ
cover page with time stamp will be supplied to the Submitter for their records.

A Review Committee will determine the top three (3) Submitters for Luluku based on
qualifications contained in the Statement of Qualifications based on an average score of all
evaluators on the Review Committee. This will be considered the average written score. It is
anticipated that Submitters will be notified of their results on Monday, April 18, 2016 for
Luluku.

STEP-2: Discussions with individual Submitters. Afier notification of the written SOQ
results, the Review Committee shall conduct discussions {to be scheduled) with 3 Submitters
from the SOQs submitted to consider anticipated responsibilities and compare alternative
methods for furnishing services. The discussion will be scored. The three Submitters will be
the top three scoring Submitters from the written SOQ. Should a Submitter decline the
opportunity for discussion, the next ranked candidate on the list will be invited for discussion.
From the three Submitters with which discussions have been conducted, an average
discussion score (based on the combined score of all on the Review Committee) will be
calculated. The average written score and average discussion score will then be added to
produce a Final Score. The Submitter with the highest Final Score will be recommended for
Steward.

Persons needing special accommodations at the Prequalification meetings and/or site visit due
to a disability may contact the HLID Project Coordinator listed below not later than five (5)
working days prior to each conference and/or site visit.

Lance G.M. La Pierre, HLID Project Coordinator
Phone at (808) 594-1782; Email: mahil@oha.org

The OHA reserves the right to reject any and all SOQs, accept the SOQs in whole or part and
to waive any defects in the best interest of the OHA. If there are no qualified applicants,
OHA will re-solicit this RFQ. Questions relating to this solicitation shall be directed to the
HLID Project Coordinator, Lance G.M. La Pierre at (808) 594-1782 or by email,

mahil @oha.org).

Kamana’opono M. Crabbe, Ph. D.
Ka Pouhana, Chief Executive Officer
Office of Hawaiian Affairs

Posting: www.oha.org/solicitations; Honolulu Star Advertiser [February 19, 2015];
www.lacebook.com/officeofthawaiianallairs




Section 1

Administration

1.1  AUTHORITY:

This Request for Qualifications (RFQ) is issued in a fair process to ensure all applicants
(Submitters) are evaluated equally and objectively. Selection of a steward will follow a two-step
process which will result in a steward being selected for Luluku.

HISTORY: The Office of Hawaiian Affairs (OHA) was established by the Hawai'i State
Legislature in 1979 under Chapter 10 of the Hawai'i Revised Statutes. OHA’s mission is “To
malama (protect) Hawai‘i’s people and environmental resources and OHA's assets, toward
ensuring the perpetuation of the culture, the enhancement of lifestyle and the protection of
entitlements of Native Hawaiians, while enabling the building of a strong and healthy Hawaiian
people and nation, recognized nationally and internationally”.

On August 10, 1999, a Cooperative Agreement was signed between the State of Hawaii
Department of Transportation (HDOT) and the Office of Hawaiian Affairs (OHA) to undertake a
project that would preserve, and interpret select archaeological and cultural resources located
along the Interstate H-3 Highway corridor. An office, Hilawa-Luluku Interpretive Development
(HLID), was created under the administration of the OHA and funded by Federal Highway
Administration (FHWA) and HDOT in order to execute select mitigation elements to mitigate
the adverse impacts to select cultural sites caused by the construction of the Interstate H-3. Per
Cooperative Agreement 2550.01, HLID is to: [) Complete an Interpretive Development Plan
(IDP); 2) Implement select projects from the IDP; and 3) Complete a Stewardship Management
Plan (SMP). In order to craft a practical SMP, stewards must first be selected. Once all the
mitigation elements are constructed and all necessary approvals (i.e.: permits, Environmental
Review) are completed, a steward(s) will maintain the project area(s) in perpetuity per the SMP
to allow for continued healing of the cultural sites.

OHA intends to select a qualified hui' to steward a specific the HLID Project area in Luluku.
The HLID Project is headed by a Project Coordinator, who will act as OHA's representative to
oversee the selection of the steward, Memorandum of Agreement (MOA) execution, monitor and
approve necessary work for enabling stewardship, and broker a Use & Occupancy (U&Q)
Agreement with the land owner, the State of Hawaii Department of Transportation (HDOT).

1.2 RFQ ORGANIZATION

This RFQ is organized into five (5) sections:

! Hui: A club, association, sociely, corporation, company, institution, organization, ownership, partnership, union, alliance,
troupe, ot team, To join, unite, combine, or mix.



Section 1 Administrative — Provides interested Submitters with an overview of the
procurement and contracting process.

Section 2 Steward Specifications and Requirements — Provides a general description of the
tasks to be performed, delineates responsibilities of the Steward, and defines
deliverables as applicable.

Section 3 Statement of Qualifications Format and Content — Describes the required format
and content for the proposal
Section 4 Evaluation Criteria and Steward Selection — Describes how the proposal will
be evaluated.
Section 5 Additional Provisions - Provides additional requirements for the Stewards.
Attachments

1.3 PROJECT COORDINATOR

The HLID Project Coordinator is responsible for overseeing the selection process for this RFQ.
The HLID Project Coordinator is:

Lance G.M. La Pierre

Office of Hawaiian Affairs

HLID Project Coordinator

560 North Nimitz Highway

Honolulu, Hawaii 96817 Telephone (808) 594-1782

Email: mahil@ocha.org

Any changes to the Project Coordinator or his/her designated representative shall be provided in
writing to the successful Submitter. The OHA reserves the right make to make changes to the
Project Coordinator. Once the successful Submitter has been selected as steward for a Project
Area, all communications regarding approvals, reports, and requests will be directed to the
Project Coordinator.

14  POSTING OF OHA RFQ NO. HLID-2016-01

The OHA RFQ No. HLID-2016-01, and all addendum related to Step | and Step 2 for this RFQ
shall be posted to the OHA website www_.oha.org/solicitations. The initial posting of the RFQ
and link to the OHA website solicitation will also be available in the Honolulu-Star Advertiser
and the OHA Facebook page (www.facebook.com/officeothawaiianafiairs).

The RFQ will be posted for at least thirty-one (31} days.
1.5  SUBMISSION IN RESPONSE TO OHA RFQ No. HLID-2016-01, STEP 1

All submissions required for Step | of this OHA RFQ No. HLID-2016-01 must be submitted by
the due date and time as specified for each section. The official time shall be that which is
recorded on the time stamp clock of the OHA for hand-delivered SOQ packets. Deliveries by
private mail services, such as Federal Express, shall be considered hand deliveries, All mail-in
packets delivered/postmarked by the United States Postal Service must be received no later than



the due date and time as specified. All submissions must be in a sealed envelope and addressed
as follows:

Lance G.M. La Pierre, HLID Project Coordinator
Statement of Qualifications

RE: OHA RFQ No. HLID-2016-01 (Luluku)
Office of Hawaiian Affairs

560 North Nimitz Highway

Honolulu, Hawaii 96817

The SOQ cover page will be time stamped by OHA. A copy of the SOQ cover page with time
stamp will be supplied to the Submitter for their records.

Persons needing special accommodations at the Prequalification meeting and/or site visit due to a
disability may contact the Project Coordinator, Lance G.M. La Pierre at (808) 594-1782 or by
email, mahil @oha.org, not later than five (5) working days prior to the date of each conference
and/or site visit.

1.6 SELECTION TIMETABLES

The following timetable on the next page represents the OHA's best estimate of key dates
relating to this RFQ. It is anticipated that the selection process, scope or work negotiations, and
Memorandum of Agreement (MOA) execution will take a total of 185 days for Luluku (see
Figure 1). The dates may be adjusted at the OHA's discretion. If any changes are made to the
event dates and times for Mandatory Prequalification Meeting, Mandatory Site-Visit after
Prequalification Meeting, RFI Deadline, SOQ Submittal, and Discussions with Qualified
Submitters, then an addendum will be issued. The event dates for the Notice to Submitters,
Selection of Steward, Develop and Negotiate Scope of Work, and Memorandum of Agreements
are only anticipated dates that will be updated as the steward selection process progresses. The
actual start date for the selected steward will be negotiated prior to the execution of the MOA.



Luluku Steward Selection Process: Key Events and Dates

Event Scheduled Date
Public Announcement February 19, 2016
Mandatory Prequalification Meeting March 21, 2016

8:30 am to 10:30 am HST
Mandatory Site-Visit after Prequalification Meeting March 21, 2016
12:00 pm to 1:30 pm HST

RFI Deadline March 28, 2016, 3:00 pm HST
SOQ Submittal April 11, 2016, 3:00 pm HST
Notice to the Top Three Submitters April 18, 2016

Discussions with Qualified Submitters Begin May 02, 2016

Selection of Steward May 23, 2016

Develop and Negotiate Scope of Work July 22, 2016

Memorandum of Agreement August 22, 2016



RFQ Process for Steward Selection

*Submittars will have 7 days after the
cile visit lo submit formal questions to
OHA. OHA will respond to questions
and/or Issue addenda as necessary
within 5 days of the passing of this
deadlina.

“*After the MOA s signed, OHA (with
non HLID funds) will possibly offer
tralning (le: CPR, Business, Safety)
to the stewards to better prepare
them for their responsibilities.

$5300Hd

STEPS

1. Public Announcement
(via OHA websits, Honolulu Star
Advertisar, and OHA Facabook
Page}

2. Mandatory
Prequalification Meeting

3. Mandatory Site Visit
(same day as Prequal
Meating)*

4, Statement of
Qualifications Submittal
{50Q)

5. Notice to the Top
Three Submitters

8. Discussions with
Quallified Submitters

7. Selection of Steward

8. Craft and Negotiate
Scope of Work
(collaboration between
Steward and HLID)

9. Mamorandum of
Agreement™

DURATION
(Calendar Days)

Luduky

:l 31 Days

21 Days

7 Days

] 14 Days
21 Days
60 Days

31 Days

Total Time UntH Initiation of Work:

Figure 1: Projected Timeframe for Steward Selection

185 Days



1.7  COSTS FOR SOQ PREPARATION

Any costs incurred by Submitters in preparing or submitting SOQs are the Submitters’ sole
responsibility.

1.8 PREQUALIFICATION MEETINGS (Luluku)

The purpose of the prequalification meeting (Luluku) will be to present a summary of the Project
and to discuss the SOQ, selection process, and expectations. The OHA will give all attendees an
opportunity to pose question(s) to the OHA. Meeting minutes will be taken and issued as an
addendum. It is mandatory for Submitters to attend the meeting appropriate to the Project
Area they are applying for. This means that at least one representative from each Submitter’s
associated firm or organization must attend.

In preparation for the SOQ, the Submitter will inspect the location(s) to thoroughly familiarize
themself with existing conditions, rules and regulations, and the extent and nature of work to be
performed. A site visit, hosted by OHA, will immediately follow the Prequalification Meeting.
The site visit is mandatory for each Submitter. The site visit will be 1.5 hours long for
Luluku. Submitters must attend the site visit if they are applying for Luluku. This means
that at least one representative from each Submitter’s associated firm or organization must
attend.

Submission of an SOQ shall be evidence that the Submitter understands the scope of the project
if selected as the steward. No compensation, subsequent to SOQ opening, shall be allowed by
reason of any misunderstanding or error regarding site conditions or work to be performed.

Impromptu (un-written) questions are permitted on site visits and verbal answers will be
provided to everyone during these visits. Formal answers to these questions will be issued via
addendum with the Prequalification Meeting minutes. No discussions will take place outside of
official meetings.

1.9 REQUESTS FOR INFORMATION (RFI)

All RFIs shall be submitted to OHA in a sealed packet within 7 days after the respective site
visit. Mail or deliver RFIs to the following address:

Lance G.M. La Pierre, HLID Project Coordinator
RFI Response

RE: OHA RFQ No. HLID-2016-01 (Luluku)
Office of Hawaiian Affairs

560 North Nimitz Highway

Honolulu, Hawaii 96817

The OHA's response to the RFI that is related to the Request for Qualifications will be issued
by Addendum on the OHA website (www.oha.org/solicitations). The Submitters shall finish
their Statement of Qualifications documentation according to their best understanding of the
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project given all information received in this RFQ, the prequalification packet meeting, and
any addendum. No other means of communication, whether oral or written, shall be
construed as a formal or official response/statement and may not be relied upon,

1.10 STEP 1: STATEMENT OF QUALIFICATIONS PACKET SUBMITTAL

Each Submitter interested in being considered for a steward is required to submit a Statement of
Qualifications (SOQ) packet. The requirement for the SOQ Packet information is detailed in
Section 3.7: Statement of Qualifications, and Section 4.5: Evaluation of SOQ Packet.

The outside cover of the package containing the SOQ packet should be noticeably marked, as
follows: “Statement of Qualification Packet in Response to: OHA RFQ No. HLID-2016-01".

Mail or deliver the SOQ packet to the following address:

Lance G.M. La Pierre, HLID Project Coordinator
Statement of Qualifications Packet

RE: OHA RFQ No. HLID-2016-01 (Luluku)
Office of Hawaiian Affairs

560 North Nimitz Highway

Honolulu, Hawaii 96817

Sealed SOQ Packets received by the due date and time for each respective Project Area shall be
accepted. Packets must be received by mail or hand-carry no later than the due date. Electronic
mail and facsimile transmission shall not be accepted. The official time shall be that which is
recorded on the time stamp clock of the OHA for hand-delivered packets. Deliveries by private
mail services, such as Federal Express, shall be considered hand deliveries. All mail-in packets
delivered/postmarked by the United States Postal Service must be received no later than the
specified deadline.

A Review Committee will determine the top three (3) Submitters based on qualifications
contained in the written information. Submitters will be notified of the results on Monday,
April 18, 2016 for Luluku. Top three Submitters proceeding to Discussion will also be posted
on the OHA website (www.cha.org/solicititions).

1.11 STEP 2: DISCUSSIONS

After the notification of the SOQ results, the Review Committee shall conduct discussions with
three (3) Submitters for Luluku from the SOQs submitted to consider anticipated responsibilities
and compare alternative methods for furnishing services. These three Submitters for Luluku will
be the top three scoring Submitters from the SOQ evaluation process. Meetings will be
scheduled at an agreed upon time with each Submitter. Should a Submitter decline the
opportunity for discussion, the next ranked candidate on the list will be invited for discussion.
From the three Submitters for Luluku with which discussions have been conducted, the OHA
shall select, based on the recommendation of the Review Committee, in order of preference, the
hui that the OHA considers most highly qualified to provide the services required for
stewardship.
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1.12 RFQ AMENDMENTS
The OHA reserves the right to amend the RF(Q any time prior to the SOQ submission deadline.
1.13 CANCELLATION OF RFQ

The RFQ may be canceled when it is determined to be in the best interests of the OHA. If there
are no qualified Submitters, the OHA will re-solicit this RFQ.

1.14 CONFIDENTIAL INFORMATION

Submitter shall designate in writing those portions of the SOQ that contain trade secrets or other
proprietary data that is to remain confidential. The material designated as confidential shall be
readily separable from the SOQ in order to facilitate eventual public inspection of the non-
confidential portion of the SOQ.

1.15 NON-DISCRIMINATION CLAUSE

The OHA, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat.
252) and the Regulations of the U.S. Department of Transportation [Title 49, Code of Federal
Regulations (CFR) Part 21] issued pursuant to such Act, hereby notifies all Submitters that it will
affirmatively ensure that the MOA entered into pursuant to this advertisement will be awarded to
the most highly qualified Submitter without discrimination on the grounds of race, color,
national origin, or sex.

1.16 OPENING OF STATEMENT OF QUALIFICATIONS

Upon receipt by the OHA at the designated location, SOQs, modifications to SOQs and
withdrawals of SOQs will be date stamped and held unexamined in a secure place until the
submittal deadline,

SOQ files, except for materials kept confidential, will be open to public inspection after a
steward has been selected.

1.17 ADDITIONAL MATERIALS AND DOCUMENTATION

Upon the Review Committee’s request, each Submitter shall submit any additional materials and
documentation reascnably required by the Review Committee for its evaluation of the SOQs.

1.18 FINAL REVISED SOQs

[f requested, final revised SOQs shall be submitted in the manner and by the deadline specified
by the OHA. If a final revised SOQ is not submitted, the previous submittal shall be construed
as the Submitter’s best and final SOQ. The Submitter shall submit only the section(s) of the
SOQ that are amended. After final revised SOQs are received, final evaluations will be
conducted for the steward selection ranking process.
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1.19 MISTAKES IN SOQs

While interested Submitters are bound by their submittals, circumstances may arise where a
correction or withdrawal of an SOQ is proper. An obvious mistake in a SOQ may be corrected
or withdrawn, or waived by the Submitter to the extent that it is not contrary to the best interest
of the OHA or to the fair treatment of other interested Submitters.

1.20 REJECTION OF SOQs

The OHA reserves the right to consider as acceptable only those SOQs submitted in accordance
with all requirements set forth in this RFQ and which demonstrate an understanding of the
problems involved and comply with the specifications. Any SOQ offering any other set of terms
and conditions contradictory to those included in this RFQ may be rejected without further
notice. If there are no qualified Submitters, then the OHA will re-solicit this RFQ.

1.21 NOTICE OF SELECTION

Any agreement arising out of this solicitation is subject to approval of the OHA corporate
counsel as to form, and to all further approvals required by statute, regulation, rule, order, or
other directive.

The HLID Project Coordinator will notify the selected stewards of their appointment. Once the
selected steward accepts the appointment, selected stewards for Luluku will be posted on the
OHA website (www.oha.org/solicitations). Appointment must be accepted within 5 working
days of notification receipt. A formal letter will be drafted by the HLID Project Coordinator
verifying selection and appointment. This letter will require signature(s) from the selected
steward. A formal letter will also be sent to HDOT detailing which steward has been accepted
for Luluku. If the appointment is declined by the primary candidate, then the next top scoring
Submitter will be offered the appointment. If none of top three scoring Submitters accept the
appointment, then the RFQ will go out for re-solicitation.

1.22 PROTESTS

A protest based upon the content of the solicitation shall be submitted in writing within five (5)
working days after the aggrieved individual/business knows or should have known of the facts
giving rise thereto; provided further that the protest shall not be considered unless it is submitted
in writing prior to the SOQ receipt date.

A protest of steward selection or proposed selection shall be submitted within ten (10) working
days after the posting of steward selection for Luluku. Any and all protests shall first be
submitted in writing to the HLID Project Coordinator, as follows:

Lance G.M. La Pierre

‘Aho Kuahui Malama Halawa-Luluku, HLID Project Coordinator
HLID STEWARDSHIP RFQ PROTEST

Office of Hawaiian Affairs
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560 North Nimitz Highway
Honolulu, Hawai‘i 96817

A flowchart for the protest process is provided on the next page (Figure 2).
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PROTEST Procedures
RFQ HLID-2016-01 for Stewardship

Protest SUSTAINED: HUD Project
Coordinator nules in favor of protestor.
Actions will be taken to negoliate a
remady with protestor, Options may
inchude cancefiing the RFQ and doing a

“*Protest to occur within 10 working days
after the posling of award. Protests based
on content of soliciiation is submitted prior
to offer due date

HDOT Aeview:

Protestor may request an HDOT raview via
formal writtan letter if they are disastisfied with
the decision made by the OHA Administration
panel. This is to take place within 10 calendar
days aftar notice from the OHA Adminstration,
Any party agrieved by decision may appeal
HDOT's determination only once

ra-solicitation.
Written PROTEST: submittad to T
the HLID Project Coordinator Steward Salaction Process to
within five working days atier Stop: No further action shall be e
aggrieved person knows or should takan until protest settted. roject Coaridnator
have known facts** SUSTAINS or DENIES
protest.

Protest DENIED: Protastor within 7 calendar days of

HLID Project Coordinator's written determination, may:

1) File appeal with OHA Administration {address
appeal to OHA Chiefl Executive Officer, ATTN:
HLID AFQ Steward Selection Protest),

2) Inform HLID Project Coordinator that an appeal Is
being filed with OHA's Administration

Figure 2: Protest Procedure

OHA Administration proceedings for review:

OHA's Administration will form & panel to review lha prolest
and the RFQ steward selection process. A hearing shall
commence within 21 calendar days of recaipt of request. Tha
panel will issus a written decision no later than 45 days from
receipt of request. Any party agrieved by decision may appeal
tha panel's determination only once or request a review by
HDOT.
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1.23 MONITORING AND EVALUATION

The successful Submitter’s performance under the approved MOA will be monitored and
evaluated by the HLID Project Coordinator or his/her designated representative,

Failure to comply with all material terms of the MOA may be cause for suspension or
termination. The successful Submitter may be required to submit additional written reports,
including a corrective action plan, in response to monitoring conducted by the OHA. These
additional reports shall not be considered a change to the scope of work and shall continue for a
duration of time as deemed necessary by the OHA.

1.24 DEVELOPING AND NEGOTIATION OF SCOPE OF WORK

After a steward has been selected for Luluku and the stewards have agreed to accept the position
in writing, the stewards will work with the HLID team to craft a Scope of Work for Luluku
necessary for obtaining a Use & Occupancy Agreement with the land owner, HDOT. This
process will take approximately three (3) months and will focus on meeting the Project
Expectations detailed in Section 2.2.1. These three months are inclusive of review times. Due to
the funding sources of this project, FHWA and HDOT will review the Scope of Work for the
Luluku Project Area prior to finalization until satisfaction is met. Furthermore, as HDOT is the
land owner of the Project Area, they will likely have conditions they wish to have satisfied in the
crafting of the scope of work. If an extension of time is needed to complete the Scope of Work,
the Steward may make a request with a justification and the OHA will consider the request. The
Scope of Work will primarily include: 1) Business Management Plan; 2) Stewardship
Management Plan; 3) Liability Insurance acquisition; and 4) Interim Site Maintenance
Procedures. The finalized Scope of Work will then be solidified in a Memorandum of
Agreement between the OHA and the steward.

1.25 MEMORANDUM OF AGREEMENT

Since all stewardship work is not for compensation, a Memorandum of Agreement (MOA) will
be made between the OHA and the selected steward for Luluku. Finalization of the MOA will
be subject to review by FHWA and HDOT. The MOA will detail responsibilities to be carried
out by the steward to ensure a Use & Occupancy Agreement can be worked out with HDOT.
After the execution of the approved MOA, the stewards will be acknowledged as non-paid *‘sub-
consultants” to the HLID project as the steward’s work will be necessary for the completion of
some tasks in the OHA/HDOT Cooperative Agreement (#2550.01). Compliance with plans
(i.e.: Business Plan, Stewardship Management Plan) will need to be demonstrated by stewards
so that permits (i.e.: water permit, Conservation District Use Permit) may be granted. As
discussed in Section 1.24, a Scope of Work will be crafted by HLID and the selected steward
for Luluku collaboratively.

HLID will be responsible for the costs associated with obtaining all necessary permits. Without
all necessary permits, HDOT will not allow stewarding or any construction activities that may
take place on their property. With all necessary permits acquired, the steward will apply for a
U&O with the land owner, HDOT, so that the sites can be cared for by the selected steward.
Continued use of the property by stewards is expected to be contingent upon terms and
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conditions set in the U&QO. Continued use of the property and daily functioning of the
stewarding entity will be financially self-sustainable and without compensation from HDOT or
HLID. Once the U&O is executed and all HLID mitigation elements are complete, HLID will
no longer exist, but the OHA may elect to take up a role as a liaison between HDOT and the
steward with agreement and approval by HDOT.

The OHA may provide training opportunities (i.e.: CPR, Business, Safety) after the signing of
the MOA. Training will require at least one designated individual from the stewarding entity

attend scheduled training. The OHA (using non-HLID funds) will pay for all steward trainings
required by the OHA.

END OF SECTION
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Section 2

Steward Specifications and Requirements

2.1 INTRODUCTION

2.1.I  Overview, Brief Project Description, and Funding
A. Overview, Purpose, and Brief Description of Stewardship Work

Project: To perform stewardship work for the HLID Project Area (Luluku).
Work will be done in accordance with a Stewardship Management Plan (to be
written by HLID in collaboration with the selected steward) and Business
Management Plan, and strive to achieve the vision set forth in the 2008
Interpretive Development Plan (IDP) for each respective project area,
Stewards will develop cultural/educational and maintenance programs to
implement at the Project Area that are appropriate for the area. These
programs will be detailed in the Stewardship Management Plan (SMP).
Stewards will also be bound to terms issued by permits (i.e.: water,
Conservation District Use), HLID, or HDOT for continued use of the project
area. Stewards must be self-sustainable and execute a Business Plan to show
fiscal responsibility and ways in which sites and built structures will

be maintained.

Project Background: The Office of Hawaiian Affairs (OHA) administers the
Halawa-Luluku Interpretive Development (HLID) Project on behalf of, and in
cooperation with, the Hawai‘i State Department of Transportation (HDOT)
and Federal Highway Administration (FHWA) to mitigate the adverse impacts
to select cultural sites resulting from the construction of Interstate H-3.

The project has many unique conditions and circumstances associated with it
due to the funding sources (90% FHWA, 10% HDOT), the Project’s history,
the sites that cultural impact mitigation is being proposed on, land-use
designations/zoning, access, compliance issues, the rehabilitative nature of the
proposed mitigation actions, and the long-term management that is envisioned
for the project sites. The guiding document for Interstate H-3 National
Historic Preservation Act (NHPA) Section 106 compliance is the 1987
Memorandum of Agreement (MOA) between FHWA, the Hawai ‘i State
Historic Preservation Division (SHPD), and Advisory Council on Historic
Preservation (ACHP). HDOT (state land owners of the Interstate H-3 right-
of-way) and the OHA are acknowledged as signatories with specific roles to
follow as well. The MOA was also created in response to numerous years of
community protest against the construction of Interstate H-3. Since the
opening of the Interstate H-3 in 1997, an effort has been made to complete all
the 1987 MOA requirements.
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Stipulation B required the OHA (in consultation with HDOT) to create an
Interpretive Development Plan (IDP). Thus, in 1999, a Cooperative
Agreement was made between the OHA and HDOT which created the
Halawa-Luluku Interpretive Development (HLID) project for three main
purposes: 1) create an IDP; 2) create a Stewardship Management Plan; and 3)
implement select projects from the IDP if funding allows. After years of
community consultation and the completion of various archaeological reports,
the IDP was completed in December 2008. The IDP also refined the scope of
work to the Luluku, Halawa Valley, and Ha'ik{i Project Areas. However,
Ha'iku and Halawa are not considered part of this solicitation. Ultimately,
these mitigation elements are driven by the desires of the community. A
breakdown of proposed mitigation elements that HLID is implementing is
provided in Attachment B.

The goal of the mitigation elements is to provide a foundation for stewards to
take care of the sites in perpetuity. Some of these elements include the
construction of: an Administration Center, a storage area, a plant nursery,
outdoor composting toilets, outdoor gathering areas, a water tank, and parking
areas. Masons will also be hired by HLID to rehabilitate ancient stone walls.

Stewards will primarily: 1) maintain the condition of any constructed and
repaired mitigation elements and the overall project area in accordance with a
Stewardship Management Plan; 2) supervise, conduct and create cultural and
educational activities in accordance with a Stewardship Management Plan to
perpetuate the vision for the Luluku Project Area detailed in the 2008 IDP;
and 3) provide a means to financially support continued use of the project area
in accordance with a Business Management Plan.

Brief Description of Vision Stewardship Work for HLID Project:
1) Luluku:

The Luluku Agricultural District shall be restored
through the perpetuation of culturally appropriate
science, engineering, and agricultural practices.
Research will be demonstrated through the planting
of primarily traditional Hawaiian kalo using ancient
and contemporary techniques in water resource
management and sustainable agricultural practices.
The relationship between the land and its people are
of both historical and cultural importance in the
context of interpretations which emphasizes
Luluku’s ability to feed many people in the
Kane‘ohe district and areas beyond.

HLID intends to construct an Administrative
Center, nursery, storage area, composting toilets,
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outdoor gathering areas (i.e.: benches, tents), and
parking area to enable stewards to have the tools
necessary to effectively fulfill the vision for Luluku
and implement cultural/educational activities in
perpetuity. Ancient stone archaeological features
will also be rehabilitated and vegetation will be
cleared by Master Masons with C-31 (Masonry) and
C-27 (landscaping) licenses. Granted proper
permitting and SHPD approval, unique to Luluku
will also be the reopening of ancient ‘auwai
necessary for the reactivation of the lo'i system.
The stewards will be responsible for maintaining all
built structures, the repaired archaeological features,
the lo'i system, and the overall condition of the site
(i.e.: vegetation, litter, erosion). Instructions for
continued use of the Project Area and ways to
support financial needs will be detailed in a
Stewardship Management Plan and a Business Plan,
respectively. Also, since use of the ‘auwai and
Luluku Stream in Luluku will require the
acquisition of a water permit, continued use of the
water by the stewards will be contingent upon terms
set in the water permit.

B. Funding source
The sources of funding for HLID mitigation elements include: 90% Federal
(FHWA) and 10% State (HDOT). However, the steward will not be
compensated for work performed and will be self-sustainable. The stewards
are free to apply for grants, use products grown on the site for profit, or
devise other means of monetary generation (i.e.: fundraisers, donations) as
long as terms within the to be executed Use & Occupancy Agreement with
HDOT are complied with. However, products may not be sold on
HDOT property.

2.2  EXPECTATIONS AND PROJECT QUALIFICATIONS: STEWARD

The stewards will be selected with a fair process that will be evaluated equally and objectively.
It is important to note that though there are many practitioners in the State that have the ability to
provide the services described within this RFQ, the review committee team will score SOQ
submissions based on the instructions set forth in this RFQ to ensure an equal and objective
selection process.

The following is a list of Expectations and Project Qualifications that the HLID team feels are

prudent to perform the stewardship work. A timeline of work is provided in the Scope of Work
section (Section 2.3).
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2.2.1 Expectations of the Stewards

A. Designated Project Manager and/or Core Team: The steward will designate a
Project Manager and/or a Core Team upon application for stewardship. These
individuals will be primarily responsible for work performed by the selected
steward under the Memorandum of Agreement (MOA). The Project Manager
and/or Core Team must be able to demonstrate how Project Qualifications
(Section 2.2.2) will be met when applying for steward by completing
Attachment A.

B. Scope of Work and the OHA/Steward MOA: Once selected, stewards will create
a Scope of Work in collaboration with HLID and enter into a Memorandum of
Agreement with the OHA to solidify the Scope. The Scope of Work will focus on
the execution of the Stewardship Management Plan (SMP), a Business Plan,
liability insurance acquisition, and interim cultural site maintenance procedures.
The MOA will also ensure that the stewards will collaborate with HLID where
necessary to enable permits and the execution of a Use & Occupancy Agreement.
Scope of Work enforcement and compliance will also be detailed as terms set in
the MOA.

C. Planning: A Stewardship Management Plan and a Business Plan are necessary
to acquire permits and a Use & Occupancy Agreement with HDOT to enable
activities at the HLID Project Area. Crafting of these plans will take place during
the “Pre-Permitting Work” and “EA/Permitting” parts for each respective Project
Area (see Section 2.3 for specific time frames). Generally this duration will be 18
to 21 months. Site visits may be necessary during this time, but the stewards will
not be expected to do any physical work at the sites at least until the “Pre-
Permitting Work™ is completed. Details can be worked out in the MOA.

Access, maintenance, safety protocol, and cultural/educational activities are to be
carried out in accordance with the Stewardship Management Plan (SMP). This
SMP will be a collaborative document constructed by HLID and the stewards.
The SMP will detail compliance necessary to take care of the archaeological sites,
access terms (inclusive of ADA access methods), cultural/educational programs,
safety protacol for dealing with emergency situations, and basic site and building
maintenance. The SMP will be crafted with an emphasis on Hawaiian core values
and the Vision set for each Project as described in the 2008 IDP. Although the
IDP establishes a Vision for the site, the stewards will be open to alternative
interpretations that other cultural practitioners may have. Educational programs
developed in the SMP will detail how this open/collaborative approach will be
instituted. Instructions in the SMP will also be inclusive of requirements detailed
in the site Preservation Plan. The Preservation Plan will be completed by an
archaeologist and paid for by HLID to ensure proper care of the archaeological
sites.

Stewards will also need to complete a Business Plan to show financial stability
and means to take care of the Project Area. For Luluku, this plan is also required
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by the Department of Health for water permits necessary to divert stream water
from Luluku Stream into agricultural terraces.

. Liability Insurance: Liability Insurance will be required to be obtained by the
stewards by the end of the “Pre-Permitting Work” part of the Project. This will be
between 6 to 9 months after the execution of the MOA. This agreement will be
part of the MOA. OHA will not provide liability insurance for the selected
steward at any time. See Section 5.19 of this RFQ for exact amounts and types of
coverage to be obtained by the selected steward. Stewards will not be permitted
on HDOT property unattended without current liability insurance and

HDOT approval.

. Interim Cultural Site Maintenance and Helping with Rehabilitation: During the
course of “EA/Permitting” part of the Project, stewards may be able to assist with

maintaining vegetation cleared by the archaeologist during the Condition
Assessment of the site. Specific clearing plans and a schedule will need to be
completed and submitted to HDOT for approval prior to any on site vegetation
maintenance. This will be entitled the “Interim Cultural Site Maintenance
Plan.” During the “Construction” part of the Project, the stewards are expected to
participate in the active rehabilitation of the ancient stone archaeological features
with the Master Masons. The Masons will be responsible for ensuring that the
stewards comply with necessary Occupational Safety and Health Act (OSHA)
compliance when working. The Masons will also be responsible for clearing
vegetation around the cultural sites during construction. The stewards are
expected to assist maintaining the cleared vegetation condition once vegetation is
removed. Details for these tasks will be collaboratively constructed between
HLID and the steward when crafting the Scope of Work. HDOT may have
additional requirements prior to the enabling of interim cultural site maintenance.

. Use & Occupancy Agreement: With a Stewardship Management Plan and a
Business Management Plan completed, the stewards will effectively be able to
detail to HDOT their activities, maintenance, and financial stability. These
factors, including risk, will be considered in the terms and issuance of a Use &
Occupancy Agreement (U&O) with HDOT. Stewards will apply for a U&O with
HDOT towards the end of the “Construction” part of the Project. Once the U&O
is executed and the HLID Project is complete, the stewards will solely be
responsible for Luluku Project Area and any built structures. Continued use of
utilities will be the financial responsibility of the stewards once the U&O is
executed and the HLID Project is complete. All activities and maintenance at the
site will be governed by the SMP and Business Management Plan.

. Consortium: The HLID team would like to see the selected steward work with
other like stewarding entities or organizations in the same ahupua'a for a more
collaborative approach to stewarding the sites if possible. There are no specific
stewarding entities or organizations in mind to participate in the consortium. The
Steward should actively engage (i.e.: meetings, discussions) other stewarding like
entities within the ahupua‘a during the Construction part of the project. Ideally,
the steward would enter into their own agreements with other stewarding entities
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or organizations for use of the Project Area. These agreements are expected to
take place after the U&Q is completed with HDOT. The U&O will have its own
terms and procedures that will govern how the steward may enter into agreements
with other like stewarding entities. See Attachment D for a sample diagram
showing one possible Stewardship Consortium model.

2.2.2 Project Qualifications

In order to effectively carry out the expectations of the project, stewards are expected to
demonstrate the following experience when submitting their SOQ packet:

(Attachment A is designed to guide the Submitter in demonstrating the below categories
for stewardship qualification.)

* Knowledge of Culture

@]

Demonstrates a high degree of Hawaiian cultural acumen (can be
displayed via participation in cultural arts, practices, or a degree in
Hawaiian Studies)

Demonstrated ability to work with Cultural Practitioners
Demonstrated ability to use Hawaiian Language

s Knowledge of Place

o0 00

0

Demonstrates a connection to Project Area

Demonstrated experience of caring for cultural sites and areas
Demonstrates knowledge of mo’olelo pertaining to the Project Area
Demonstrated knowledge of Land Commission Awards (LCAs) or Royal
Patents (RPs) awarded in the Project Area

Demonstrates ability to ensure that all employees are knowledgeable about
the site and appropriate cultural processes associated with that site

* Fiscal Acumen and Ability

e}

000

(0]

Demonstrated experience preparing and managing a budget

Demonstrated experience crafting a business plan (5 to 10 year)
Demonstrated ability to apply for and receive grants

Demonstrated ability to appropriate funds outside of grants (i.e., revenue
generation, partnerships, fundraisers)

Demonstrates ability and understanding of providing liability insurance for
organization personnel and visitors under the supervision of

the organization

e Organization and Management

Q

o

Demonstrates a clear organizational structure with specific job roles
and descriptions

Demonstrates a method of work compliance and maintaining

daily operations

Demonstrates that a person within the organization has the ability to
perform CPR (Cardiopulmoenary Resuscitation)

23



o Demonstrates experience with providing access and alternative
experiences for handicapped individuals

o Demonstrates an ability to work collaboratively with other similar
organizations and individuals

o Demonstrates a means to allow for employee capacity building or training

¢ Community Oriented
o Demonstrates ability to be respectful of community members
o Demonstrates experience with community engagement
o Demonstrates experience working with Kiipuna

¢ Education
o Demonstrates ability to teach from multiple age ranges
o Demonstrates ability to perform research
o Demonstrates ability to integrate Hawaiian culture and values into
educational programs
o Demonstrates ability to integrate Hawaiian language into curriculum

2.3 SCOPE OF WORK

A Scope of Work (Scope) will be developed by the selected stewards and HLID prior to
execution of the MOA. The Scope will detail how steward Expectations (Section 2.2.1) will be
met and how responsibilities will be carried out. The Scope will be designed in a way to satisfy
the necessary requirements for obtaining a U&O with the land owner, HDOT. The development
of the Scope will be a collaborative process; intuitively, it makes sense to have stewards be part
of the crafting of the Scope since they will be responsible for carrying out the work without
monetary compensation from the OHA, HDOT, or FHWA. The Scope will also be subject to
review by HDOT and FHWA.

The steward’s Scope will be categorized into three parts: 1) Work to be completed during Pre-
Permitting; 2) Work to be completed during Environmental Assessment (EA)/Permitting; and 3)
Work to be completed during Construction. HLID will be responsible for any construction and
permitting costs that may take place. However, the stewards will be needed during the Pre-
Permitting Work to obtain permits as some permits require a demonstration of maintenance and
business stability prior to the issuance of the permit. HLID is to absorb all permitting costs. In
the event revisions are required during Permitting, the steward will be expected to contribute to
the revisions as needed. Liability Insurance acquisition should be obtained by the end of “Pre-
Permitting Work”. Interim site maintenance may be initiated at the end of the Pre-Permitting
Work part of the Project depending on need and the terms set in the MOA, By the time the
EA/Permitting part of the Project is completed, it is expected that the Stewardship Management
Plan and Business Plan will be completed.

During “Construction”, the stewards may be invited to participate in the work being performed
by the Cultural Master Masons (CMM). The CMM will be repairing ancient stone
archaeological sites and clearing all vegetation necessary to enable rehabilitation. If the stewards
do work with the CMM, the responsibility for OSHA compliance will be the responsibility of the
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CMM (or Prime Construction Contractor), not the stewards. CMM construction work will start

upon issuance of a Notice to Proceed (NTP).

Projected Completion Time (Luluku): Projected (estimated) HLID Project timeframe

for Luluku:
Pre Permitting Work EA/Permitting Construction
CMM
Schedule 273 working days 633 working days | 1453 working days from
from CMM NTP from CMM NTP | CMM Notice to Proceed
Anticipated e Steward e Interim Site Assist with or
Tasks for Management Maintenance observe CMM
Steward by Plan rehabilitation
CMM Phase e Business Plan work
e Liability Apply for U&O
Insurance with HDOT
Acquisition Obtain U&O with
e Interim HDOT
Cultural Site Stewardship
Maintenance Consortium
Plan Meetings

Note: Any Plan developed will require HDOT approval. In order for stewards to participate in
CMM rehab work, they must comply with the CMM’s procedures for OSHA compliance.

*CMM Notice to Proceed (NTP): This may be directly issued to the Master Masons by OHA if
they are contracted directly by OHA. However, Master Mason work may also be subcontracted
under a Prime Contractor who is contracted by OHA. If the work is sub-contracted, the NTP
issued by the Prime to the Master Mason sub-contractor will suffice as the CMM NTP. In the
event no CMM is contracted, HLID will substitute an appropriate start date to use in lieu of the
CMM NTP date. Should a Mason contract not occur, an alternate starting point may also be
selected at the time the MOA is being negotiated.
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2.4 PROJECT AREA BRIEF DESCRIPTIONS

LULUKU PROJECT AREA

The Luluku Project Area consists of two locations: “Parcel 20" and the “Teardrop” (see
Attachment B, Project Descriptions, for exact locations, TMKs, and maps). The “Parcel 20”
location is planned to host Administrative steward functions while the “Teardrop” location will
host the cultural and educational programs to be conducted by the stewards.

“Parcel 20” can be accessed via the Ho'omaluhia Garden Access Road. The road is gated and
operated by the City & County of Honolulu. The gate is open and closed at specified times
(posted on the Department of Land and Natural Resources website) to allow public access to the
botanical garden. Should additional hours for access be needed by the steward, a separate
agreement will have to be made with the City & County of Honolulu. Additional permission
may be needed from HDOT if additional access hours are not previously addressed in the Use &
Occupancy agreement. HLID is willing to assist the stewards in this process during the
Permitting phase of the project.

In its entirety, Parcel 20 is 10.9 acres in size. However, the exact area in which the steward will
manage and care for will be negotiated during the Pre-Permitting phase of the HLID Project.
The size will likely be less and limited to areas where contemporary structures may be built and
where farming is designated. HLID may construct the following structures to support steward
activities: an Administrative Center (2000 sq. ft.), a plant nursery, a storage area, and a parking
area. Any structures are to be used strictly to support steward functions as detailed in the
Stewardship Management Plan unless other arrangements are made with HDOT in a Use &
Occupancy Agreement. The Administrative Center will be hooked up to plumbing (sewage and
water) and electricity utilities. These structures (if built) will be made available to the stewards
to conduct and arrange educational/cultural programs. However, all structures (inclusive of
utility monthly costs) are to be maintained by the stewards after the HLID Project is completed
unless other arrangements are made with the OHA. Particular areas in Parcel 20 will also be
specifically designated for farming.

To limit the amount of traffic going to the cultural sites in the “Teardrop” location, it is planned
for stewards to allow visitors to park at Parcel 20, but car pool or walk with a designated vehicle
or guide to the “Teardrop” location. Currently, there is a walking trail and access road on
Ko'olau Land Partners (KLP) property that HLID utilizes to access the sites. HLID currently has
a verbal agreement with the resident land manager for KLP property to allow access over these
access points. During the Pre-Permitting and Permitting Phase, HLID will try and obtain written
access agreement to formally allow stewards to use the trail and/or access road.

The cultural sites to be stewarded in the “Teardrop™ location are STHP#50-80-10-: 1887, 1905,
1900, and 1895. Only Areas 1, 2, 3, and 7 of Site 1887 will be utilized for agricultural purposes,
while all other areas and sites will be passively preserved. Passive preservation will consist of
vegetation and litter maintenance. Interpretive signs for each site may also be installed by HLID.
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The area to be stewarded in the “teardrop” is just under 10 acres. Due to the large size of the
sites, stewarding and care can be broken up into phases. Details for such phasing are to be
included in the SMP.

In the “teardrop”, the following areas of cultural site STHP# 50-80-10-1887 will be rebuilt and
repaired by the CMM: 1, 2, and 7. Area 3 will have design plans made by the CMM, but it will
be up to the stewards if they would like to implement those designs in the future. Area 3 work
will be subject to SHPD approval. Overtime, it is anticipated that all these areas can be opened
up for active agriculture as these areas were primarily used for agricultural terracing in

ancient times.

Area of
Repaired Sites
(Acres)
Areal
Area 2 1.9
Area 3 (design
only) 2.29
Area?7 1
Total Area:
4.89 Acres

CMM hired by HLID will also initiate the first taro planting cycles for Areas 1 and 2 as
described in their Scope of Work. Optimally, taro will be spaced out at 18 feet between rows
and 30 feet within rows for a maximum yield of 14,250 taro plants to fill a maximum of 1.25
acres of lo'i (wetland terrace). Plan View drawings detailing what will be repaired can be found
in Attachment C, “*Cultural Master Mason Archaeological Rehabilitation Areas”. The stewards
will be able to harvest this taro for profit or consumption. The sale of taro is not to take place on
HDOT property.

A small area within the buffer zone of Site #1887 and near Site #-1897 at the Northeast portion
of the “teardrop” has an old dump of cars and miscellaneous materials (i.e.: refrigerators, metal
containers) left behind by illegal dumping that may have taken place during the 1970s and 1980s.
As part of HLID’s work, HLID will have a HAZMAT Assessment done for the area. The
Assessment will also detail mitigation and quarantine actions. This information will be made
available to the stewards. Should it be too costly to clean the area, the area will be quarantined
by HLID during the construction phase and remain quarantined unless future mitigation efforts
can remove the hazardous materials.

END OF SECTION
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Section 3

Statement of Qualifications Format and Content
3.1 INTRODUCTION

One of the objectives of the RFQ is to make the Statement of Qualifications (SOQ) review
process easy and efficient, while giving Submitters ample opportunity to highlight their
qualifications. When a Submitter submits a SOQ, it shall be considered a complete set of
qualifications necessary to satisfy the qualification requirements described in this RFQ.

3.2 SOQPREPARATION

Submitters shall prepare a written SOQ in accordance with requirements of this SECTION for
the Luluku Project Area. Attachment A (Submitter Statement of Qualifications Form) shall be
used to guide the Submitter in this process. Only the top 3 scoring Submitters for Luluku from
the Prequalification step that will be invited for discussions.

SOQs shall include all data and information specified/requested to qualify Submitters for
evaluation and consideration for stewardship. Non-compliant or incomplete Attachment A forms

may be deemed sufficient cause for disqualification of a SOQ.

Prepare the SOQ packet per the requirements in Paragraphs 3.7. The top three (3) scoring
Submitters for Luluku will then be invited for discussion. Submitters must attend the agreed
upon meeting date for discussions or they will be disqualified from the stewardship selection
process. The development of overly elaborate SOQs and presentation material, not required
and/or related to RFQ requirements, is highly discouraged.

3.3 COSTS FOR SOQ PREPARATION

Any and all costs incurred in the development of the SOQ, i.e., preparing and submitting, on-site
visits, pre-qualification conference attendance, travel and lodging, etc. shall be the sole
responsibility of the Submitter.

34 DISQUALIFICATION OF SOQs

The OHA reserves the right to consider as acceptable only those SOQs submitted in accordance
with all requirements set forth in the RFQ and which demonstrate an understanding of the
Project expectations. Any SOQ offering a different set of terms and conditions
contradictory to those included in the RFQ may be disqualified without further notice. The
OHA reserves the right to ask for clarification of any item in the SOQ.

A Submitter will be disqualified and the SOQ automatically rejected for any one or more of the
following reasons:
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¢ Proof of collusion among Submitters, in which case all SOQs involved in the collusive
action will be rejected.

o The SOQ shows any noncompliance with applicable law.

¢ The SOQ is conditional, incomplete, or irregular in such a way as to make the SOQ
incomplete, indefinite, or ambiguous as to its meaning.

e The SOQ has any provision reserving the right to accept or reject steward selection, or to
enter into a Memorandum of Agreement (MOA), or provisions contrary to those required
in the solicitation.

3.5 SUBMISSION OF SOQs

SOQ packets are to be submitted in a sealed envelope to the Office of Hawaiian Affairs. If a
Submitter for Luluku is found to be qualified and ranked amongst the top three (3) Submitters,
they will be notified and asked to proceed with the Discussion portion of the selection process.
Submitters who fail to pass the SOQ will also be notified. One MOA for Luluku will be
executed after the selected stewards negotiate a Scope of Work with HLID.

See mailing addresses, requirements, deadlines, and timeframe for submission of SOQ packets
and Discussions in: Section 1.10: STEP 1: STATEMENT OF QUALIFICATIONS PACKET
SUBMITTAL,; Section 1.11; STEP 2: DISCUSSIONS.

3.6 PUBLIC INSPECTION

S0OQs shall not be opened publicly, but shall be opened in the presence of two or more the OHA
officials. The register of SOQs and Submitter’s SOQs shall be open to public inspection after
the Memorandum of Agreement for Luluku is executed.

Submitters shall request in writing nondisclosure of designated trade secrets or other proprietary
data to be confidential. Such data shall accompany the SOQ and shall be readily separable from
the SOQ in order to facilitate eventual public inspection of the non-confidential portion of the
SOQ. The OHA cannot guarantee that designated data will be kept confidential. Submitters
may not designate the entire SOQ as confidential.

All SOQs and other material submitted by Submitters become the property of the OHA and may
be returned only at the OHA’s option.

3.7 STATEMENT OF QUALIFICATIONS

The State of Qualifications (§OQ) information shall be submitted as a single package and
include the following three (3) items:

COVER PAGE

STATEMENT OF INTEREST

SUBMITTER STATEMENT OF QUALIFICATIONS FORM
(Attachment A)

e
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3.71 Cover Page

Cover page shall clearly identify: the words *“Statement of Qualifications”; the words
“Steward for Halawa-Luluku Interpretive Development Project”; the words “Project Area
(Luluku)”; the date and time of the submittal deadline; Submitter’s name, contact

information (including email address), and address; and number of pages (including cover)
in SOQ.

3.7.2 STATEMENT QOF INTEREST

The statement of interest must contain sufficient information to familiarize reviewers with
the Submitter’s interest in the project, as well as their ability to satisfy the SOQ
requirements and Expectations of this Project. The statement of interest should not exceed
one page in length. The statement of interest shall contain the name, address, phone
number (office and cell), e-mail address, and fax number of the Submitter’s Point of
Contact (POC) for the Project. This POC must be available to answer questions regarding
the contents of the SOQ packet and be responsible for transmitting and receiving
information if necessary.

3.17.3  Submitter Statement of Qualifications Form (Attachment A)

Please fill out the Submitter Statement of Qualifications (SOQ) Form (Attachment A) and
provide necessary supplemental materials to the best of your ability. Questions in this
Attachment have an emphasis on how Submitter will meet “Project Qualifications™
detailed in Section 2.2.3 of this RFQ.

3.8 DISCUSSIONS

After the SOQs are scored, the top three (3) Submitters for Luluku will be invited for
Discussions separately. The designated Project Manager and/or Core Team will be required to
attend the discussion. Should a Submitter decline to attend or miss their assigned Discussion
date without notification, their decline will represent a withdrawal from the stewardship selection
process. Subsequently, the OHA will invite the next ranked Submitter on the list to ensure that
at least three (3) candidates are interviewed. However, the OHA does reserve the right to
interview less than three candidates should less than three candidates apply or wish to continue
with the Discussion portion of the selection process.

During the Discussions, the Submitter will have a chance to explain their experience and
knowledge of and/or attachment to the Project Area. Submitters will be encouraged to highlight:
their passion for stewardship; their ability to kii‘e (stand up) for the protection of cultural sites
within the parameters of Federal and State laws; how they integrate Hawaiian cultural values
(i.e.: Aloha ‘dina, Malama) into their work; and their level of Hawaiian cultural acumen. During
the Discussion, Submitters will be asked about how they feel about the Expectations of the
project and whether or not any alterations need to be made to such Expectations.

END OF SECTION
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Section 4

Evaluation Criteria and Steward Selection

4.1 INTRODUCTION

The following conditions apply to this RFQ:

e Only those SOQ packets that substantially meet all of the terms, conditions, and
requirements specified in this RFQ shall be considered. All other SOQs shall be
considered non-responsive and shall not be included in the evaluation and
selection process;

e Inclusion of additional terms, conditions, and/or agreements with the SOQ shall result in
rejection of the SOQ;

¢  S0Q must be valid and irrevocable for 60 days after the due date and time to allow the
OHA time for adequate evaluations;

» The OHA is committed to making a fair and impartial evaluation of all SOQs received;

¢ The OHA shall select a steward for the Luluku Project Area and enter into a
Memorandum of Agreement with the Submitter who is most advantageous to the OHA
for the particular Project Area they have applied for, based on the evaluation criteria
listed below:

42 SOQREVIEW COMMITTEE

A review committee shall be designated by the OHA to perform all evaluation requirements.
The committee will be composed of individuals with experience in, knowledge of, and program
responsibility for the requirements identified in this RFQ. The Review Committee reserves the
right to request information (from Submitters) to clarify the Submitter's SOQ packet.

The Review Committee will designate a single individual on the committee as Reference
Verifier to conduct the reference verification during the written SOQ evaluation. All references
will be asked the same series of questions (see Attachment E: Reference Verification Form) by
the designated Review Committee Reference Verifier. All answers provided by each reference
will be recorded on Attachment E. One Reference Verification Form will be filled out for each
Submitter. Copies of the completed Attachment E will be distributed to the rest of the Review
Committee to be evaluated as part of each Review Committee member's SOQ Evaluation
Criteria Scoring Form (see Section 4.4).

4.3 EVALUATION STEPS
Evaluation will be conducted in the following steps:

Step 1 — Statement of Qualifications
Step 2 — Discussions
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4.3.1 Step I - Written Statement of Qualifications

S0OQ responsiveness shall be based upon a point system and evaluated in accordance with
the “SOQ Evaluation Criteria Scoring Form™ in Section 4.4 of this RFQ for Luluku. The
purpose of this Step is to determine whether a Submitter is sufficiently responsible and
responsive to RFQ qualification requirements to permit a complete evaluation. The top
three (3) Submitters in this step for Luluku will be recommended to proceed to the
Discussion portion of the evaluation process.

Any SOQ packets which do not have all of the mandatory requirements (see Part | of
Section 4.4) may be excluded from any further consideration. A minimum score of 70% is
required to be considered for stewardship. The selected steward shall notify HLID in
writing of any proposed changes to the designated Project Manager and/or Core Team in
the SOQ package. These individuals will not be replaced on the HLID Project without the
prior written approval of HLID. The changes will only be approved if the replacement
Project Manager and/or Core Team are equally qualified or more qualified than the
original personnel.

4.3.2 Step 2 — Discussions

The top three (3) Submitters for Luluku will be invited to the Discussion portion of the
steward selection process. The Project Manager and/or Core Tearn must attend at the
agreed upon meeting time. Should the Submitter decline to attend or miss the appointment
without any notification, the Submitter may be disqualified from further consideration.
The Discussion portion will allow the evaluation team to meet the Submitter and engage in
a conversation regarding the stewardship of the Project Area. The Discussion will be
scored based on five equally weighted twenty (20) point categories for a total of 100
points. Totals from each of the four evaluators will be added up and averaged. .

4.3.3 Recommendation for Stewardship
The Average Written Score from Step | and the Average Discussion Score from Step 2

will be combined together to produce a Final Score. The Submitter with the highest Final
Score for Luluku will be recommended for steward by the review committee.

---THIS SECTION INTENTIALLY LEFT BLANK---
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44  STATEMENT OF QUALIFICATIONS (SOQ) EVALUATION CRITERIA SCORING FORM

Submitter:
Evaluator:
Date:

Notes

Part 1: Mandatory SOQ Requirements (part of Attachment A)

Absence of any “required” items will automatically disqualily the Submitter from further
consideration

Yes or No

Designated Project Manager and/or Core Team
Resume(s) provided for Project Manager and/or Core Team

Submitter acknowledges Project Expectations (signed by Project Manager and/or
Core Teamn)

Pass or No Pass:

Part 2: SOQ Completeness

Note: Singular points are awarded for “Yes” unless specified
Paints | Proposal Task Yes or No Score
| Cover Page included per instructions

| Statement of Interest included per instructions

| Submitter SOQ Form {Attachment A) filled out per
instructions

Completeness Total: of 3
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Part 3: Project Qualifications

Category: Knowledge of Culture

Points

Qualification

Score

0.
1

No cultural practice/ant or collegiate level Hawaiian courses
Studies or participates in a Hawaitan cultural art or practice; or
taken up to five years of collegiate level Hawaiian Studies
COUurses.

: 5to 10 years participating in or studying a Hawaiian cultural art

or practice; or has a collegiate Undergraduate degree in
Hawaiian Swudies.

Degree of Hawaiian cultural acumen

3: 10 plus years participating in or studying a Hawaiian cultural art
or practice; or has a graduate level collegiate degree in Hawaiian
Studies
0: No references provided Reference provided verifying years of experience in
I: References or proof of collegiate work provided cultural arts or practice; or supplies proof of
2. References confirmed with Positive review; or degree verified to collegiate level course work (i.e.: degree or
be from an accredited University unofficial transcripts)
0: No expericnce Experience working with Hawaiian cultural
1: Up to 2 years of experience working with practitioners, plus practitioners

[

o

description of activity

: 210 3 years of expericnce working with practitioners, plus

description of activity,

. 5 plus years of experience with cultural practitioners plus

description of activity

. No references provided
. References provided
: References confirmed with Positive Review

Relerence provided verifying years of experience
working with cultural practitioners

: No ability

: Basic knowledge of greetings or words

: Able to understand, but unable to converse
: Fluent Competency

Ability to use Hawaiian Language

Rweolww—ofw—-o

No references provided

: References provided or Transcript (all passing grades in Hawaiian)
. References confirmed with Positive Review or provides copy of

Hawaiian Language degree

Reference provided verifying level of Hawaiian
language proficiency; or, supplies copy of Hawaiian
language degree; or, if degree was not obtained,
supplies a transcript for collegtate courses taken.

Culture Category Tolal:

of 15
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Category: Knowledge of Place

Points Qualilication Score
0: No connection Connection to Project Area (Residency to be confirmed
1: Has family members that live in the same shupua‘a by name on: Mongage decuments or property deed;
2: Lives or has Hui location in the same moku {district) but not Apartment or home lease; Utility Bills; Driver's License;
same ahupua‘a Voter Precinct Identification; Awtomobile Registration; or
3: Lives or has Hui location in the same ahupua‘a notarized statement from family or friend.)
0: 010 2 years of expetience Years of experience caring for Hawaiian cultural
l: 2104 years of experience sites or areas
2: 5106 years of expericnce
3: 6 plus years of experience
0: No references pravided Reference provided verifying years of experience
1: References provided caring for Hawaiian cultural sites or areas
2. References confirmed with Positive Review
0: Na story or history provided Demonstrates knowledge of mo'olelo or oral
I: Provides mo'olelo relating to the ahupua‘y, but does not tie it to history about project area (ahupua‘a, moku, and
the project area. ) . . mokupuni must be referred to by name in order for
2: Provides mo'olelo relating to project area, but does not relate it to points to count)
the shupua‘a or moku.
3: Provides mo'olelo related to project arca and shows how it
connects to the ahupua’a and moku or mokupuni
| 0: No recognition as a Cultural Descendant Cultural Descendant verification [if Submitter is a
1: Verified as a Cultural Descendant in same moku (but not a Cultural Descendant of an shupua‘a, please
neighboring ahupua‘a) o . provide proof of being a culturat descendant with a
2: Venfied as a Cultural Descendant in neighboring shupua‘a that is SHPD verification letter or OIBC Minutes]
. within the same moku.
| 3: Verified as a Cultural Descendant for ahupua'a of Project Area
0: No site specific cultural or historical proficiency requirements Cultural or historical proficiency about project site
1: Only site specific leaders/weachers required to know mo'olelo requirements for Hui teachers or leaders (i.e.:
about site and/or culwural protocol employees or volunteers).
3; All teachers/leaders required to know mo'olelo about site and/or
appropriate cultural protocol
Place Category Total:___ of 17
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Category: Fiscal Acumen and Ability

Points Qualification Score
0: No experience Demonstrates experience preparing and managing a
I: Has experience managing or creating a single budget budget
2: Has experience managing or creating budgets from multiple
projects
3: Has experience managing or creating multiple budgets and has

listed Project Name, Year, and Dollar Amount for budget or
budgets listed

. No experience
: Provides sample or citation of a singular Business Plan
. Provides samples or citations of multiple Business Plans

Demonstrates ability to develop a 5 to 10 year
Business Plan

: No ability

: Working knowledge of grant application process

. Provides proof of a successful grant application
:_Provides proof of multiple successful grant applications

Demonstrates ability to apply for and receive grants

(3]

—olwrw—g|lw—=o

; No experience in this area
: Has experience with organizing fundraisers and/or partnerships;

Or product based revenue gencration

: Has experience with organizing fundraisers and/or partnerships,

and product based revenue generation

Demonstrates ability to appropriate funds outside of
gramis (i.e.: revenue generation, partnerships,
fundraisers)

N o—0

: No experience or understanding
: Has experience with or understanding of liability insurance
: Shows proof of prior or current certificate of insurance or

provides a verificd reference

Demonstrates ability to or understanding of
providing liability insurance for organization
personnel and visitors under the supervision of staff

Fiscal Acumen and Ability Total:

_ eofl2




Category: Organization and Management

Points

Qualification

Score

0:
1:
2.

3

No organization or structure provided

Company Organizational chast provided

Company Organizational chan provided with short
descriptions of each job position

Company Organizational chart provided with clearly identified
key positions and shon job descriptions for each position
{resumes must be provided for each key position identified)

Demonstrates clear organizational structure with
specific job roles and descriptions. Please identify
key positions (for each key position, please provide
resumes for each individual)

[

0: No methods of compliance and enforcement
: Use of verbal methods only
: Has a Standard Operating Procedure or manual describing work

flow for daily operations

Demonstrates methods of efficient work flow and
daily operations

: No CPR cernification requirements
: Requires at least one on-site employee 1o have current CPR

certification

: Requires multiple on-site employees to have a current

CPR cenification

On site requirements for CPR certification

2:

0:
I:

2:

: No experience
: Understunds ADA requirements, but has not had practical

experience

Has expericnce complying with ADA requirements for
handicapped or elderly individuals (description of expenence
must be provided)

Demonsirates experience providing access and
alternative experiences for handicapped or elderly
individuals

No experience in collaboration

Provides a single example of coordinating or participating
in a collaborative stewardship project

Provides multiple examples of coordinating or
participating in collaborative stewardship projects

Demonstrates ability to work collaboratively with
other organizations or individuals

(for all collaborations or partnerships, the name,
project, and contact information must be provided in
order for points 10 count)

: No experience
: Has a training program for employees
: Has multiple training programs for employees (i.e.: cultural,

professional development)

Demonstrates ability to allow for employee capacity
building

Organization and Management Category Total:

of 14
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Catepory: Community Qutreach

Points Qualification Score
0: No experience Years of experience working with Native Hawaiian
1: Upto 2 years of cxperience communities

2: 210 5 years of experience

3: 5plus years of experience

0: No experience Years of experience working with kiipuna

1: Up to 2 years of expericnce

2: 210 5 years of experience

3: 5 plus years of experience

0: No references provided Reference provided verifying years of experience

1: References provided working with kiipuna

2: References confirmed with Positive Review

0: No expericnce Demonstrates experience organizing public and/or
1: Has organized a public or community mecting community meetings

2: Has organized multiple public or community meetings

0: No references provided References provided verifying that public and/or

1: References provided community meetings were facilitaied in a respectful
2: References confirmed with Positive Review

manner

Commaunity Outreach and Work Experience Category Total:

of 12
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| Categery: Educational Programs

Points

Qualification

Score

0; No integration

I: Provides a list of which Hawaiian values are integrated into
educational program (with English translation meaning)

2 Provides alist of which Hawaiian values are integrated into
educational program and sample/example lesson plan

Demonstrates ability to integrate Hawaiian core
values into educational programs

;. No integration

¢ Integrates Hawaiian Language

: Integrates Hawaiian Language and requires teachers or kumu to
have prior experiencing teaching Hawaiian Language or level of
Hawaiian language proficiency

;. All of the above, but also supnlies a samplefexample lesson plan

M o—

Demonstrates ability to integrate Hawaiian language
into educational programs

No expenence

Up 1o 2 years of experience
: 210 5 years of experience

: Over 5 years of experience

Demonstrates experience implementing and
arranging educational programs.

: No references provided
: References provided
: References confirmed with Positive Review

TReference provided verifying years of experience
implementing and arranging educational programs

: No demonstration provided

. Acknowledges doing research that does not require a
report

. Has completed a report or reports and provides citation
information

. All of the above, and provides example of completed

research (i.e.: report, thesis, synthesis, literary review)

(=]

1

| Demonstrates ability to perform research

: No experience with educational programs
: Works with students in a singular age range
: Works with students in multiple age ranges

N -0

Provide the age range of different students that have
participated in an educational program arranged and
implemented by you. i

Education Programs Category Total:

of 15
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Summary of Scores

Part 1: Mandatory Requirements met?
(pass/ no pass/ comment)

Pass or No Pass
(circle one)

Subitoetal SOQ Scores | Multiplier Subtatal with Multiplier Score

Part 2: SOQ Completeness Score xl
Part 3: Qualifications

Knowledge of Culture x2

Knowledge of Place x2

Fiscal Acumen and Ability xI

Organization and Management x1

Community Qutreach xl

Educational Programs x1

S0Q Total Score of 120
(Part 2 + Part 3)
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SAMPLE SOQ SCORING MATRIX
Note: Actual number of review committee members may vary from what is shown below.
Category: Steward Selection

Project: Halawa-Luluku Interpretive Development Project (Interstate H-3 Mitigation)
Area: Luluku

Evaluators:
Overall SOQ Score Totals Combined
Applicant Eval 1 Eval 2 Eval 3 Score Rank
(Eval 1 + Eval 2 + Eval 3)

1

2

3

4

5

6

7

8

9

10

4.5 EVALUATION OF SOQ PACKET

If any required items listed in Section 4.4 of this RFQ are missing, the Submitter may be
disqualified from further consideration.

The maximum number of points available for the SOQ Packet is one hundred and twenty (120).
The evaluation criteria are assigned a value, as determined by OHA. Some categories are worth
more points than others while some categories contain a point range based on information
supplied. Greater numbers of points are typically awarded to those that display greater levels of
experience and a Native Hawaiian cultural sensitivity/understanding.

SOQ Packet scores will then be ranked based on the Average Score (Average Score = Combined
Score/Number of evaluators) of all evaluators. The Submitter’s Average Scores must be at least
by 70% for further considerations. The top three applicants for Luluku with scores at or above
70% will be invited to participate in Step 2 of the RFQ process, Discussions.
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4.6 DISCUSSION EVALUATION CRITERIA AND FINAL SELECTION

Taking into consideration the SOQ and the discussions, the Submitter will be evaluated on the
following five (5) categories: 1) passion for stewardship; 2} ability to kii'e (stand up) for the

protection of cultural sites; 3) integration of the Hawaiian value, Aloha ‘aina, or the importance

of Kupa ‘aina into their work; 4) understanding of the Expectations of the Project; and 5) a
connection to the Project Area. Each category is weighted equally at 20 points each for a total

maximum number of one-hundred (100) points.

. . : il Maximum
Discussion Scoring Criteria Points (100)
1. Passion for stewardship and caring for cultural sites. 20
2. Ability to kii'e (stand up) for the protection of cultural sites. 20
3. Plan to integrate the Hawaiian value of Aloha ‘dina or the importance 20
of Kupa "dina into their work.

4. Understanding of the Project Expectations. 20
5. Connection to the Project Area. 20

TOTAL POINTS 100
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SAMPLE DISCUSSION SCORING MATRIX
Note: Actual number of review committee members may vary from what is shown below.
Category: Steward Selection

Project: Halawa-Luluku Interpretive Development Project (Interstate H-3 Mitigation)
Area: Luluku

Evaluators:
| Overall Score Totals Combined | Discussion
Aooli Evall | Eval2 | Eval3 | Eval4 | Eval§ Score Average | Rank
pplicant (Eval 1 + Eval 2 Score
+ Eval 3+ Eval 4 {Combined
+ Eval 5) Scorefs)
1
2
3
4
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4.7 FINAL SCORING

After the written and discussion portion of the RFQ process is completed, the Average Written
Score and Average Discussion Score will be added together to produce a Final Score. Final
Scores scores will then be ranked. The review committee will then make a recommendation for
steward of Luluku based on the FINAL SCORE for Luluku.

SAMPLE FINAL SCORING MATRIX
Note: Actual number of review committee members may vary from what is shown below.
Category: Steward Selection

Project: Halawa-Luluku Interpretive Development Project (Interstate H-3 Mitigation)
Area: Luluku

Evaluators:
Average Scores Final
i i i Rank
Applicant Written Discussion Average Score
Average Score (Wriucn Averape +
Score Discussion Average)
1
2
3
4

END OF SECTION
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Section 5

Additional Provisions

51 HDOT AND FHWA REVIEW

All documents (i.e., Stewardship Management Plan; Business Plan; Interim Cultural Site
Maintenance Plan), proposed work, and work done by the stewards are subject to review and
approval by the land owner, HDOT, and the primary funder, FHWA. This is inclusive of all
collaborative work done with HLID under the MOA. Review by both HDOT and FHWA may
necessitate deadlines to be adjusted depending on turn-around time. Any delays caused by
HDOT and FHWA are not the responsibility of the steward and the steward will not be held
accountable for the cause of such delays. However, adjustments may need to be made to any
timeframes or deadlines specified within the MOA.

5.2 VEHICLE REGISTRATION, LICENSE, AND SAFETY CHECK

Any type of vehicle used by the stewards on HDOT property which requires insurance, licensure,
and a safety check shall be in compliance with all necessary requirements of the law. Non-
compliant vehicles will not be allowed on HDOT property. Should the steward violate this
requirement, the steward will solely be held accountable for any violation expenses or punitive
actions incurred. Failure to comply may also result in a termination of the MOA with the OHA.

5.3 INTERIM ACCESS PERMITS

The selected steward will be allowed to enter the Project Area under HLID’s “District Permit”
during Pre-Permitting, Permitting, and Construction portions of the HLID Project as they will be
considered non-paid “sub-consultants” to HLID. Copies of these permits will be issued to the
steward. The steward will be responsible for having these permits with them at all times when
on HDOT property.

The purpose of the MOA with the OHA is to ensure that a U&O will be made between the
steward and HDOT. Once the U&O is executed, Interim Access granted via the District Permits
and the HLID Project will be terminated. The stewards will then maintain Project Area access
per provisions in the U&O with HDOT.

5.4 COORDINATION AND PLANNING

The work performed under the MOA shall be coordinated with HLID's Project Coordinator, who
will act as the MOA monitor and principal liaison between the steward and the OHA and who
will assist in resolving policy questions, expediting decisions, and the review of the

work performed.

It shall be the responsibility of the selected steward to maintain close and frequent

communication with the Coordinator at all stages of the work required under this MOA. The
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steward shall inform the Coordinator of all scheduled contacts made by the steward with public
agencies or individuals on matters relating to work performed under this MOA.

The steward may be required to submit to the Coordinator upon request written progress reports
on the planning process and/or any other information required by the Coordinator. The steward
shall submit these reports in the appropriate formats and within the deadlines specified by the
Coordinator.

The steward may be requested to discuss any work or reports with the OHA's Board of Trustees
or Chief Executive Officer.

5.5 CHANGES IN PERSONNEL

The selected steward shall notify HLID in writing of any proposed changes to the designated
Project Manager and/or Core Team listed in the SOQ package. These individuals will not be
replaced on the HLID Project without written notification to HLID. The change should occur
only if the replacement(s) of the Project Manager and/or Core Team can display that they are
equally qualified or more qualified than the original personnel. Failure to do so could result in
termination of the MOA and loss of appointment as steward.

5.6 RECORDS MAINTENANCE, RETENTION, AND ACCESS

The steward may elect to, in accordance with generally acceptable accounting practices, maintain
fiscal records and supporting documents and related files, papers and reports that adequately
reflect all direct and indirect expenditures and management and fiscal practices related to the
steward's work under the MOA.

The steward should retain all records related to the steward’s performance of services under the
MOA at least THREE (3) years after the date execution of the MOA with the OHA, except that
if any litigation, claim, negotiation, investigation, audit or other action involving the records has
been started before the expiration of the THREE (3) year period, the steward should retain the
records until completion of the action and resolution of all issues that arise from it, or until the
end of the regular three-year retention period, whichever occurs later.

5.7 RESPONSIBILITY FOR ACCURACY, COMPLETENESS, AND ADEQUACY

The steward will be responsible and accountable for accuracy, completeness, clarity, and
adequacy of the work performed including work performed by agents and employees and any
subcontractors the steward may retain with the OHA's approval. The steward agrees to perform
the work in a professional manner with a professional attitude that shall involve a personal desire
to place the OHA's interest above other considerations and to accept the professional
responsibility for the services to be rendered. As will be stipulated in the MOA, accuracy,
completeness, and adequacy will be judged at the discretion of the Project Coordinator.
Corrective procedures will be made on a case by case basis.
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5.8 SUBCONTRACTS AND ASSIGNMENTS

The steward shall not subcontract, assign, or transfer any right, title, interest, duties or
obligations or any services to be performed under the MOA, in whole or in part, without prior
written consent and approval of the OHA. The OHA may condition any consent and approval
upon such terms and provisions that the OHA may deem necessary.

5.9 INDEMNIFICATION AND INJURIES

The steward shall defend, indemnify and hold harmless the State of Hawaii and the OHA, its
Trustees, officers, employees and agents, from and against any and all liability, loss, damage,
cost, expense, including all attorneys' fees, claims, suits, demands and judgments arising, either
directly or indirectly, out of or resulting from the errors, omissions or acts of steward or
steward’s officers, employees, agents or subcontractors occurring during or in connection with
the performance of steward’s services under the MOA. Furthermore, nothing herein contained
shall excuse the steward from compliance with any State, Federal or County law, rule,
regulation, or ordinance. The provisions of this paragraph shall remain in full force and effect
notwithstanding the expiration or early termination of the MOA.

The steward intentionally, voluntarily, and knowingly assumes the sole and entire liability for
any of its agents and employees, and to third parties for all loss, cost, damage, or injury caused,
either directly or indirectly, by stewards or steward's agents and employees in the course of their
employment.

The steward waives any rights to recovery from the OHA or the State of Hawaii for any injuries
that the steward or steward's employees or agents may sustain while performing services under
the MOA and that are a result of the negligence of steward or steward's employees or agents.

Should the OHA or the State of Hawaii, without any fault on its part, be made a party to any
litigation commenced by or against the steward, the steward shall, in connection with the MOA,
pay all costs and expenses incurred by or imposed on the OHA or the State of Hawaii, including
attorneys' fees.

5.10 CONFIDENTIALITY OF MATERIAL

Any information, data, report, record or material given to or prepared or assembled by the
steward under the MOA shall be confidential and shall not be made available to any individual or
organization by the steward without prior written approval of the OHA. This shall also include
requests tendered to the steward by individuals and organizations pursuant to Chapter 92F,
Uniform Information Practices Act, and Hawai’i Revised Statutes, as amended; provided
however, that such documents that are otherwise by law made public, shall not be subject to this
provision. In addition, no information data, report, record or material given to or prepared or
assembled by the steward shall be used by the steward for his or her personal gain and/or for any
other purposes, except those purposes explicitly stated in the MOA. A violation of this Section
shall be a material violation of the MOA.

If it appears that steward has disclosed (or has threatened to disclose) information and or has
used such information for purposes in vicolation of the MOA, the OHA shall be entitled to an
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injunction to restrain steward from disclosing and/or using, in whole or in part, such information,
or from providing any services to any party to whom such information has been disclosed or may
be disclosed. The OHA shall not be prohibited by this provision from pursuing other remedies,
including a claim for losses and damages.

The confidentiality provisions of the MOA shall remain in full force and effect after termination
of the MOA.

5.11 CONFLICT OF INTEREST AND DISCLOSURE

The steward represents that the steward or any employee or agent of the steward presently has no
interest and/or has no interest in another company, corporation, partnership, joint venture,
organization, or entity of similar type and nature, direct or indirect, which would conflict in any
manner or degree with the performance of the services under the MOA. The steward promises
that he/she shall not acquire any interest, direct or indirect, that would conflict in any manner or
degree with the performance of the services under the MOA.

The steward is required to disclose any outside activities or interests, including ownership or
participation in any activity that conflict or may conflict with the best interest of the OHA.
Prompt disclosure is required under this section if the activity or interest is related, directly or
indirectly, to any activity that the steward may be involved with on behalf of the OHA.

The conflict of interest/disclosure provisions of the MOA shall remain in full force and effect for
the entire duration of the MOA and/or extensions under the MOA.

5.12 RETURN OF RECORDS AND PROPERTY TO THE O.H.A.

Upon expiration or termination of the MOA, as provided hereinafter, the steward shall deliver
and/or surrender all finished or unfinished documents, reports, summaries, lists, charts, graphs,
maps, records, notes, data, memorandum, photographs, photographic negatives, videos, or other
materials prepared by the steward and any discoveries, inventions or developments produced in
whole or in part under the MOA (which shall become the OHA's property) together with all
information, data, reports, records, maps, and other materials provided to the steward by OHA, to
the OHA on or before the expiration date or date of sooner termination. The OHA shall have
complete ownership of all material; both finished and unfinished that is developed, prepared,
assembled, or conceived by the steward pursuant to the MOA. The OHA, in its sole discretion,
shall have the exclusive right to copyright any product, concept, or material developed, prepared,
assembled, or conceived by the steward pursuant to the MOA. The steward shall not be required,
however, to deliver or surrender any licenses to proprietary software used in steward's normal
course of business.

5.13 DISPUTES
Disputes shall be resolved in accordance with section 103D-703, HRS, and chapter 3126, HAR,

as the same may be amended from time to time. To the extent not inconsistent with the above,
the steward and the OHA also agree to the following.



NEGOTIATION: In the event of any dispute, claim, question, or disagreement arising out of or
relating to the MOA or the breach, termination, or validity thereof, the OHA and the steward
agree to use their best efforts to settle such dispute, claim, question, or disagreement. To this
effect, upon notice of the dispute, claim, question or disagreement, the OHA and the steward
agree to consult and negotiate with each other in good faith to reach a just and mutually
satisfactory solution.

MEDIATION: If the OHA and the steward do not reach a negotiated solution within TWENTY
-ONE (21) days of written notice of the dispute, claim, question or disagreement, the OHA and
the steward agree next to try in good faith to settle the dispute by mediation before resorting to
arbitration. The mediation shall be administered by a mediator mutually agreed upon by the
OHA and the steward in accordance with the Dispute Prevention and Resolution, Inc., Mediation
Rules and Guidelines.

ARBITRATION: Thereafter, any unresolved dispute, claim, question or disagreement arising
out of or relating to the MOA (including whether such dispute, claim, question or disagreement
is arbitral), or breach, termination or validity thereof, shall be settled by binding arbitration
before one arbitrator, and judgment upon the award rendered by the arbitrator may be entered in
any court having jurisdiction thereof. The arbitration shall be administered and conducted in
accordance with the Dispute Prevention and Resolution, Inc., Arbitration Rules and Guidelines
in effect at the time a request for arbitration of the dispute is made. A decision and award of the
arbitration made under the said rules shall be exclusive, final, and binding upon all parties, their
agents, employees, successors, and assigns. The costs and expenses of the arbitration shall be
borne equally by the parties. Pending final decision of a dispute hereunder, the steward shall
proceed diligently with the performance of services under the MOA. The selection of the
arbitrator shall be mutually agreed to by the OHA and the steward. The OHA and the steward
understand that by choosing arbitration for its dispute, the OHA and CONTRACTOR are
waiving its right to trial by jury.

The negotiation, mediation, or arbitration shall be conducted in Honolulu, Hawai'i.

5.14 TERMINATION OF MOA

If, for cause, the steward fails to satisfactorily fulfill in a timely and proper manner the steward's
obligation under the MOA or breaches any promises, terms or conditions of the MOA and
having been given reasonable notice of an opportunity to cure any such default and not having
taken satisfactory corrective action with the time specified by the OHA, the OHA shall have the
right to terminate the MOA by giving written notice to the steward of such termination at least
SEVEN (7) calendar days before the effective date of such termination. The particular acts which
shall constitute cause and justify termination include but are not limited to poor performance,
disloyalty or self-dealing, disclosure of confidential information, or other acts of similar kind and
nature. Furthermore, the OHA may terminate the MOA in whole or in part, for the convenience
of the OHA without statement of cause at any time by giving written notice to the steward of
such termination and the effective date of the termination.

If the termination is for cause, any other provision to the contrary notwithstanding, the steward
shall not be relieved of liability to the OHA for damages sustained because of any breach of the
MOA by the steward.
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5.15 WAIVER OF VIOLATIONS

It is expressly understood and agreed that no waiver granted by the OHA on account of any
violation of any promise, term, or condition of the MOA shall constitute or be construed in any
manner as a waiver of the promise, term, or condition or of the right to enforce the same as to
any other or further violation.

5.16 SEVERABILITY

If any provision of the MOA shall be held to be invalid or unenforceable for any reason, the
remaining provisions shall continue to be valid and enforceable. If a court finds that any
provision of the MOA is invalid or unenforceable, but that by limiting such provision it would
become valid and enforceable, then such provision shall be deemed to be written, construed and
enforced as so limited.

5.17 WAIVER OF CONTRACTUAL RIGHT

The failure of either party to enforce, or the granting of a waiver of, any provision of the MOA
shall not be construed as a waiver or limitation of that party's right to subsequently enforce and
compel] strict compliance with all other provisions of the MOA.

5.18 AMENDMENT

The MOA may be modified, amended or extended, if the amendment is made in writing and is
signed by both parties. The MOA may be extended on condition of satisfactory performance of
the MOA as determined by the Project Coordinator.

5.19 ENTIRE AGREEMENT

The MOA contains the entire agreement of the parties and there are no other promises or
conditions in any other MOA whether oral or written relative to the MOA. The MOA supersedes
any prior written or oral agreements, conditions, understandings, promises, warranties or
representations whether express or implied between parties.

5.19 INSURANCE REQUIREMENTS
The selected steward shall maintain insurance coverage acceptable to the OHA and which

coverage shall remain in full force and affect throughout the term of the MOA. The policies of
insurance maintained by the selected steward shall provide the following coverages:
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Coverage
General Liability Insurance

{occurrence form)
Personal Injury Liability

Automobile Insurance
covering all owned, non-

owned and hired automobiles.

Limit
$2,000,000 combined single limit per occurrence
for bodily injury and property damage.

$1,000,000 single limits per occurrence
$2,000,000 for general aggregate

Bodily injury liability limits of $1,000.000 each
person and $1.000.000 per accident and property
damage liability limits of $1,000,000 per

accident OR $2,000,000 combined single limit.

The selected steward agrees to provide the OHA before the effective date of the
MOA, certificate(s) of insurance necessary to satisfy the OHA that the selected
steward has complied with insurance provisions of this MOA and to keep such
insurance in full force and effect and the certificate(s) on deposit with the OHA
during the entire term of this MOA. Upon request by the OHA, the selected
steward shall furnish a copy of the policy or policies.

Failure of the selected steward to provide and keep in full force and effect such
insurance shall be regarded as material default under the MOA, entitling the OHA
to exercise any or all of the remedies provided in this MOA for default of

the steward.

The procuring of such required policy or policies of insurance shall not be
construed to limit the selected steward’s liability hereunder or to fulfill the
indemnification provisions and requirements of the MOA. Notwithstanding said
pelicy or policies of insurance, the selected steward shall be obliged for the full
and total amount of any damage, injury, or loss caused by negligence or neglect
connected with this MOA.

The insurer shall notify the OHA in writing of any cancellation or change in
provisions thirty (30) calendar days prior to the effective date of such cancellation
or change.

The Office of Hawaiian Affairs is a self-insured State agency. The selected
steward’s insurance shall be primary. Any insurance maintained by the State of
Hawaii shall apply in excess of and shall not contribute with insurance provided
by the selected steward.
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GLOSSARY

Word
‘auwai

‘ili

Aloha ‘dina
Ahupua‘a
Halau

Hui

Kalo
Kii‘e
Kipuna
Kupuna

Kumu
Kupa ‘dina
Lo‘i
Mo‘olelo
Moku

Meaning

Water diversion (usually for irrigation).

Smaller land division within an ahupua‘a.

An intimate relationship with the land and all of its interactive elements.
Land division usually extending from the uplands to the sea.

A long house usually used for meeting or instruction.

Club, association, society, corporation, company, institution,
organization, ownership, partnership, union, alliance, troupe, or team. To
join, unite, combine, or mix.

Taro (Colocasia esculenta)

Ability to stand up for what is right and object to wrong-doings.

Plural of Kupuna.

Grandparent, ancestor, relative or close friend of the grandparent’s
generation, grandaunt, or granduncle.

Teacher or tutor.

Someone who is native to or well-acquainted with the land.

An irrigate terrace.

A narrative story, myth, history, tradition, or article.

Land district made up of several ahupua‘a.
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PHONE (808) 594-1888 FAX (808) 594-1865

STATE OF HAWAI'I
OFFICE OF HAWAIIAN AFFAIRS
560 NORTH NIMITZ HIGHWAY, SUITE 200
HONOLULU, HAWAI'] 96817

March 22, 2016
REQUEST FOR QUALIFICATIONS (RFQ) HLID 2016-01

RELATING TO THE HALAWA-LULUKU INTERPRETIVE
DEVELOPMENT PROJECT - LULUKU STEWARDSHIP

ADDENDUM-01 - Prequalification Conference and Site visit

Minutes (Luluku)
Date: Monday, March 21, 2016
Place: Office of Hawaiian Affairs (OHA) Mauli Ola Conference Room
560 North Nimitz Highway

Attendees:  Lance G.M. La Pierre, OHA - HLID Project Coordinator
Kamakana C. Ferreira, OHA — HLID Project Planner
Riz Almagro, OHA — HLID Admin Assistant
Keith Gutierrez, OHA — HLID Student Intern

Interested Submitters:
Mark Paikuli-Stride, Aloha ‘Aina Agri-Culture Health and Learning Center

Re: RFQ HLID 2016-01 Relating to the Halawa-Luluku Interpretive Development
Project — Luluku Stewardship (RFQ HLID-2016-01 Luluku).

Start: 8:30 a.m.

End: 12:45 p.m.

Lance G.M. La Pierre (“Mahi”) announced the Prequalification meeting was for the RFQ HLID
2016-01 relating to the Halawa-Luluku Interpretive Development Project — Luluku Stewardship.
He asked everyone at the table to introduce themselves and then offered a prayer (pule), Pule
Ho‘dla (Healing Prayer). Mahi then went over: 1) the attendance requirement at the

Addendum 1, RFQ No. HLID-2016-01, Page 1 of 2



prequalification meeting for interested submitters; 2) the site-visit/meeting time schedule for the
day; and 3) the procedure for responding to questions received during the prequalification
conference and site-visit.

Kamakana Ferreira conducted the attached PowerPoint presentation for the RFQ HLID 2016-01,
providing: 1) the intent of the prequalification meeting; 2) an overview of the HLID Project and
funding sources (HDOT and FHWA); 3) an overview of proposed stewardship work; 4) the
Stewardship selection process; 5) an overview of the Statement of Qualifications; and 6) an
overview of the Luluku Project area. The following relevant RFQ information was reviewed
during the explanation of the Stewardship selection process as well: 1) RFQ Steward Selection
Process Timetable; 2) Deadlines for the Step 1, Statement of Qualifications (SOQ) submittal;
and 3) where to submit SOQs.

Also included in the PowerPoint was the follow-up and summary for the Step 1 requirements,
formatting and submission. The RFQ HLID 2015-01 ATTACHMENT A OHA RFQ No. HLID-
2016-01: SUBMITTER STATEMENT OF QUALIFICATIONS FORM was looked over and
explained.

Kamakana briefly reviewed Step 2 — Discussions.

The floor was then open to questions and answers. The sole interested submitter present had no
questions, The Prequalification Conference ended at 9:50 am. All parties present agreed to start

the site visit at 11:00 am. Site visit commenced at 11:00 am and ended at 12:45 pm.

The interested submitter was informed that the minutes to the meeting will be issued in an
Addendum and posted to the OHA website as well as emailed to those on the sign in sheet.

End of Addendum 01

Addendum 1, RFQ No. HLID-2016-01, Page 2 of 2



STATE OF HAWAI'I

HALAWA LULUKU INTERPRETIVE DEVELOPMENT
§60 N. Nimitz Hwy, SUITE 200 - HONOLULY, HAWAI"| 96817
PHONE (808) §94-1782 - FAX {B0B) 594-0258

HLID: Stewardship Prequalification Meeting (Luluku)
March 21, 2016, B:30am
OHA Board Room

SIGN - [N SHEET

NAME SIGNATURE
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PHONE (808) 594-1888 FAX (808) 594-1865

STATE OF HAWAT'I
OFFICE OF HAWAIIAN AFFAIRS
560 NORTH NIMITZ HIGHWAY, SUITE 200
HONOLULU, HAWAI'l 96817

April 21, 2016
REQUEST FOR QUALIFICATIONS (RFQ) HLID 2015-01

RELATING TO THE HALAWA-LULUKU INTERPRETIVE
DEVELOPMENT (HLID) PROJECT - Luluku STEWARDSHIP

Notification of SOQ Results

Date: Thursday, April 21, 2016
Place: Office of Hawaiian Affairs (OHA) Mauli Ola Conference Room
560 North Nimitz Highway

The following qualified submitters will be invited to the discussion portion of the stewardship
selection process for the HLID project area in Luluku:

l. Luluku Farmers’ Association and Aloha ‘Aina Health & Learning Center

Should you have any questions please contact the HLID Project Coordinator, Lance G.M. La
Pierre, at mahil@oha.org, or phone 594-1782.

End of Notice

Notification of SOQ Results {Luluku), Page 1 of 1



